

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Municipality of CLAVERIA
 4th Quarter, CY 2016

No.	Reference No.	Item Description	Approved Budget for the Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	DURATION
1	4100036	Concreting of Alimoan Road	966,583.23	Martha Construction	Mr. Terry Cecille Bariuan C-6 Claveria, Cagayan	960,583.24	Oct. 26, 2016	60 Calendar Days
2	4100120	Concreting of Bacsay Mapula-pula Road	968,918.18	AB Opeña Builders	Engr. Andrew Opeña San Felipe, Naga city	958,694.80	Oct. 26, 2016	90 Calendar Days
3	4100169	Concreting of Mabnang- San Vicente Road	1,448,542.50	Martha Construction	Mr. Terry Cecille Bariuan C-6 Claveria, Cagayan	1,442,000.00	Oct. 26, 2016	90 Calendar Days
4	4182879	Construction of 2-Storey Community Fish Landing	3,000,000.00	AB Opeña Builders	Engr. Andrew Opeña San Felipe, Naga city	2,978,174.24	Dec. 6, 2016	90 Calendar Days
5	4249363	Installation of Canal Covers w/ Wall Corrections Belado St. Failma St. C-6 Clav., Cag.	89,252.04	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	87,612.99	Dec. 6, 2016	30 Calendar Days
6	4249303	Construction of Drainage Canal w/ Road Crossing along Provincial Road C-7 Clav., Cag.	128,439.15	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	126,433.43	Dec. 6, 2016	60 Calendar Days
7	4249293	Construction of Drainage Canal along Luna St. from Soliven St. to Disposal point C-5 Clav., Cag.	157,723.56	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	155,932.72	Dec. 6, 2016	60 Calendar Days
8	4249282	Construction of Drainage Canal along Agra St. and J. Nebab St. C-4 Claveria, Cagayan	735,872.20	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	733,164.09	Dec. 6, 2016	90 Calendar Days
9	4249267	Construction of Drainage Canal along Burgos St. bet. M. Nebab St. and De Vera St. C-1 Clav. Cag	155,191.51	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	153,111.63	Dec. 6, 2016	30 Calendar Days
10	4249209	Construction of Drainage Canal along Nebab St. from Cagayan	449,816.92	OCP Construction	Oscar Paclibon Sanchez Mira Cagayan	447,540.11	Dec. 6, 2016	90 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) EDGAR B. LLAPATAN, C.E.
 Chairman

(SGD.) CORAZON V. ESTERQUIA
 Vice-Chairman

(SGD.) JOANNE HAZEL A. NEYRA
 Member

(SGD.) JOSEPH A. VILLANUEVA
 Member

(SGD.) JOSEFINA A. AGUIRRE
 Member