


Republic of the Philippines
 CIVIL WORKS AND SERVICES BID-OUT
 Municipality of CLAVERIA
 3rd Quarter, CY 2017

No.	Reference No.	Item Description	Approved Budget for the Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	Duration
1	4627981	Concreting of Municipal Road along General Claveria St. (from Ricarte St. Westward) Centro 1, Claveria, Cagayan	699,141.50	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	690,993.81	7/11/2017	60 days
2	4627955	Concreting of Municipal Road along Commonwealth St. (unpaved sec. bet. Luna & Belado St. plus 21M North of Belado St.) Centro 1, Claveria, Cagayan	444,147.41	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	434,403.03	7/11/2017	60 days
3	4622254	Construction of Box Culvert w/ Slope Protection and Approach Development	274,275.69	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	273,575.41	7/20/2017	60 days
4	4657689	Concreting of Alimoan Road	1,797,006.95	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	1,756,717.31	8/4/2017	65 days
5	4656850	Concreting of Sta. Maria-Bilibigao Road	3,999,699.24	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	3,961,323.57	8/4/2017	73 days
6	4657598	Concreting of Pinas/Bacsay Castillo Road	3,999,525.39	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	3,961,197.15	8/4/2017	73 days
7	4656537	Concreting of Tabbugan-Sto. Niño Road	3,999,432.06	AB OPEÑA BUILDERS	ENGR. ANDREW B. OPEÑA SAN FELIPE, NAGA CITY	3,956,764.61	8/4/2017	73 days
8	4657663	Concreting of Mabnang-San Vicente Road	1,999,627.38	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	1,959,493.01	8/4/2017	65 days
9	4668215	Construction of Sanitary landfill at Barangay Culao Claveria, Cagayan	4,169,079.63	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN		8/8/2017	210 days
10	4687049	Improvement of Water System level III at Kilkiling, Claveria Cagayan	2,041,081.17	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	2,029,868.37	8/15/2017	60 days
11	4686922	Improvement of Water System	1,766,126.76	AB OPEÑA BUILDERS	ENGR. ANDREW B. OPEÑA	1,749,809.84	8/15/2017	60 days

12	4687096	level III at Centro 8, Claveria Cagayan Improvement of Water System	2,294,075.81	B.A. LAGAZO BUILDERS	SAN FELIPE , NAGA CITY ENGR. BERNARDO A. LAGAZO	2,281,456.06	8/15/2017	60 days
13	4686976	level III at Taggat Sur, Claveria Cagayan Construction of Water System	1,896,605.75	AB OPEÑA BUILDERS	C-4 CLAVERIA, CAGAYAN ENGR. ANDREW B. OPEÑA	1,888,905.88	8/15/2017	60 days
14	4686878	level III at Sta. Maria, Claveria, Cagayan Improvement of Water System	1,999,316.72	AB OPEÑA BUILDERS	SAN FELIPE , NAGA CITY ENGR. ANDREW B. OPEÑA	1,968,780.77	8/15/2017	60 days
		level III at Taggat norte, Claveria Cagayan			SAN FELIPE , NAGA CITY			

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


EDGAR B. LAPITAN, C.E.
 Chairman


CORAZON V. ESTORQUIA
 Vice-Chairman


JOANNE HAZEL A. NEYRA
 Member


JOSEPH A. VILLANUEVA
 Member


JOSEFO A. AGUIRRE
 Member

Republic of the Philippines
 CIVIL WORKS AND SERVICES BID-OUT
 Municipality of CLAVERIA
 3rd Quarter, CY 2017

No.	Reference No.	Item Description	Approved Budget for the Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	Duration
1	4627981	Concreting of Municipal Road along General Claveria St. (from Ricarte St. Westward) Centro 1, Claveria, Cagayan	699,141.50	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	690,993.81	7/11/2017	60 days
2	4627955	Concreting of Municipal Road along Commonwealth St. (unpaved sec. bet. Luna & Belado St. plus 21M North of Belado St.) Centro 1, Claveria, Cagayan	444,147.41	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	434,403.03	7/11/2017	60 days
3	4622254	Construction of Box Culvert w/ Slope Protection and Approach Development	274,275.69	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	273,575.41	7/20/2017	60 days
4	4657689	Concreting of Alimoan Road	1,797,006.95	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	1,756,717.31	8/4/2017	65 days
5	4656850	Concreting of Sta. Maria-Bilibigao Road	3,999,699.24	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	3,961,323.57	8/4/2017	73 days
6	4657598	Concreting of Pinas/Bacsay Castillo Road	3,999,525.39	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	3,961,197.15	8/4/2017	73 days
7	4656537	Concreting of Tabbugan-Sto. Niño Road	3,999,432.06	AB OPEÑA BUILDERS	ENGR. ANDREW B. OPEÑA SAN FELIPE, NAGA CITY	3,956,764.61	8/4/2017	73 days
8	4657663	Concreting of Mabnang-San Vicente Road	1,999,627.38	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN	1,959,493.01	8/4/2017	65 days
9	4668215	Construction of Sanitary landfill at Barangay Culao Claveria, Cagayan	4,169,079.63	B.A. LAGAZO BUILDERS	ENGR. BERNARDO A. LAGAZO C-4 CLAVERIA, CAGAYAN		8/8/2017	210 days
10	4687049	Improvement of Water System level III at Kilkiling, Claveria Cagayan	2,041,081.17	MARTHA CONSTRUCTION	TERRY CECILLE A. BARIUAN C-6 CLAVERIA, CAGAYAN	2,029,868.37	8/15/2017	60 days
11	4686922	Improvement of Water System	1,766,126.76	AB OPEÑA BUILDERS	ENGR. ANDREW B. OPEÑA	1,749,809.84	8/15/2017	60 days